



NOTICE OF AWARD

20 December 2019

ENGR. ROMEO O. ENANO President ROMSAN CONSTRUCTION INCORPORATED 171 Wakas St., Mambog IV, Bacoor, Cavite

Dear Engr. Enano:

You are advised that the Purchase Order for the "Renovation of Gold Building Phase IV to Include ODED-TS to Corrosion Laboratory and TDD Offices at Second Floor Including Hallway and Front Lobby at Ground Floor" of the Metals Industry Research and Development Center (MIRDC) has been awarded to your firm in the amount of Seven Million Eight Hundred Fifty Thousand Six Hundred Forty Seven Pesos 63/100 (PhP7, 850,647.63), subject to the approval of the concerned authorities.

You are therefore requested to acknowledge receipt of this notice and post a performance security a. Cash, Manager's check or Cashier's check – 5% of the total contract price;
b. Bank Guarantee/ Draft/ Irrevocable Letter of Credit – 5% of the total contract
c. Surety Bond, callable on demand, valid for one year, issued by the Office of

- b. Bank Guarantee/ Draft/ Irrevocable Letter of Credit 5% of the total contract price;
- c. Surety Bond, callable on demand, valid for one year, issued by the Office of the Insurance Commissioner, or any combination thereof - 30% of the total contract price.

Thank you.

Very truly yours,

ROBERT O. DIZON

Executive Director

Molding the Future of Metal Industries

MIRDC Compound, Gen. Santos Avenue, Bicutan, Taguig City, 1631 Metro Manila P.O. Box 2449 MCPO 1299 Makati City, Philippines • Tel. Nos.: 837-0431 to 38, 837-2071 to 82 loc. 2407 Fax. Nos.: 837-0430 and 838-7878 • E-mail Address: alcc@mirdc.dost.gov.ph • Website: http://www.mirdc.dost.gov.ph

Too? 53, 2019

9:34 AM





NOTICE TO PROCEED

23 December 2019

ENGR. ROMEO Q. ENANO
President
ROMSAM CONSTRUCTION INCORPORATED
171 Wakas St., Mambog IV, Bacoor, Cavite

Dear Engr. Enano:

The attached Contract Agreement having been approved, notice is hereby given to ROMSAM Construction Incorporated, that work may proceed on the project for the "Renovation of Gold Building Phase IV to Include ODED-TS to Corrosion Laboratory and TDD Offices at Second Floor Including Hallway and Front Lobby at Ground Floor", effective after Three (3) calendar days from receipt of this Notice to Proceed. Upon receipt of this notice, you are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementation Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to Metals Industry Research and Development Center.

Thank you.

Very truly yours,

ROBERT O. DIZON

Executive Director

I acknowledge receipt of this Notice on 07 January was	_(date of receipt)
Name of Bidder's Representative: 120mto Q. En Am	
Authorized Signature:	_
The Head of the Proguring Entity or his duly authorized representative	ze shall issue the N

The Head of the Procuring Entity or his duly authorized representative shall issue the Notice to Proceed within seven (7) calendar days from the date of the approval of the contract.

Molding the Future of Metal Industries

7. 2

BAC Resolution Declaring The Best And Final Offer And Recommending The Award To ROMSAM Construction Incorporated

Resolution No. 2019-15

Project: "RENOVATION OF GOLD BUILDING PHASE IV TO INCLUDE: ODED-TS TO CORROSION LABORATORY AND TDD OFFICES AT SECOND FLOOR, INCLUDING HALLWAY AND FRONT LOBBY AT GROUND FLOOR-NEGOTIATED"

Approved Budget Contract: Php8,023,183.59

WHEREAS, MIRDC declared a First and Second Failure of Biddings for the above-mentioned project under BAC Resolutions No. 2019-12 and 2019-13, respectively;

WHEREAS, due to two-failed biddings, the Bids and Awards Committee resorted to Negotiated Procurement under Two-Failed Biddings (Sec 53.1 of 2016 Revised IRR of RA 9184);

WHEREAS, the BAC invited contractors and posted the Invitation to Bid in the Philippine Government Electronic Procurement System (PhilGEPS), MIRDC Website, and conspicuous places at the premises of DOST on November 14, 2019;

WHEREAS, Pacific Summit Construction Group Inc., Oscord Builders Corp. and ROMSAM Construction Incorporated, attended the Negotiation meeting on November 20, 2019 at 09:00 a.m. at the Mercury Conference Room, 3rd Floor, Gold Building, MIRDC Compound, Gen. Santos Ave., Bicutan, Taguig City;

WHEREAS, Pacific Summit Construction Group Inc. and ROMSAM Construction Incorporated submitted their bid offer on November 22, 2019;

WHEREAS, based on the detailed evaluation and comparison of bids, ROMSAM Construction Incorporated's offer is deemed to be the best offer than the offer of Pacific Summit Construction Group Inc. on the basis of their lowest bid offer and higher percentage of the scope work;

WHEREAS, ROMSAM's offer covered 69.19% of scope of work at PhP7, 850,647.63 while Pacific Summit offer covered only 37.63% of scope of work at PhP8,018,215.59;

WHEREAS, the BAC/TWG conducted a Post-qualification evaluation to ROMSAM Construction Incorporated on November 30, 2019 in Bacoor, Cavite and the bidder passed the post-qualification evaluation and been determined as a Lowest Calculated and Responsive Bidder;

WHEREAS, the BAC reconsidered ROMSAM Construction Incorporated bid proposal of Seven Million Eight Hundred Fifty Thousand Six Hundred Forty

Seven pesos and 63/100 (PhP7, 850,647.63) and considered it as the Best and Final Offer:

NOW, THEREFORE, We, the Members of the Bids and Awards Committee, hereby RESOLVE as it is hereby RESOLVED, to declare offer as the Best and Final Offer and to recommend the award of contract to ROMSAM Construction Incorporated for the Negotiated Procurement on Renovation of Gold Building Phase IV to Include ODED-TS to Corrosion Laboratory and TDD Offices at Second Floor Including Hallway and Front Lobby at Ground Floor for approval by the Head of Agency.

RESOLVED, at Taguig City this December 18, 2019.

MERCEDITA G. ABUTAL

BAC Chalman

GINA A. CATALÁN

BAC Member

ISIDRO D. MILLO

BAC Member

REYNALDO O. BAYOT

TWG Member

OSRIC PRIMO BERN A. QUIBOT

TWG Member

MORRIS D.R. PIOQUINTO

TWG Member

TRIXIE HAZEL C. VELUZ BAC Vice Chairperson

ROMMEL N. CORONA

BAG Member

ERIC C. CALANNO

End-User

NESTOR O. COLIBAO JR.

TWG Member

ERIC B/CASILA

TWG Member

Approved (/) / Disapproved ()

ROBERT O. DIZON

Executive Director

Approved on 03 January 2020

Form of Contract Agreement

THIS AGREEMENT, made this **27th** day of **December 2019** between **Metals Industry Research and Development Center** (hereinafter called the "Entity") and **ROMSAM Construction Incorporated** (hereinafter called the "Contractor").

0.)

WHEREAS, the Entity is desirous that the Contractor execute "RENOVATION OF GOLD BUILDING PHASE IV TO INCLUDE: ODED-TS TO CORROSION LABORATORY AND TDD OFFICES AT SECOND FLOOR, INCLUDING HALLWAY AND FRONT LOBBY AT GROUND FLOOR-NEGOTIATED" (hereinafter called "the Works") and the Entity has accepted the Bid for Seven Million Eight Hundred Fifty Thousand Six Hundred Forty Seven Pesos 63/100 (PhP7,850,647.63) by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

- 1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
- 2. The following documents shall be attached, deemed to form, and be read and construed as integral part of this Agreement, to wit:
 - (a) General and Special Conditions of Contract;
 - (b) Drawings/Plans;
 - (c) Specifications;
 - (d) Invitation to Bid;
 - (e) Instructions to Bidders;
 - (f) Bid Data Sheet;
 - (g) Addenda and/or Supplemental/Bid Bulletins, if any;
 - (h) Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;
 - (i) Eligibility requirements, documents and/or statements;
 - (j) Performance Security;
 - (k) Notice of Award of Contract and the Bidder's conforme thereto;
 - (I) Other contract documents that may be required by existing laws and/or the Entity.





Muno

- In consideration of the payments to be made by the Entity to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Entity to execute and complete the Works and remedy any defects therein in conformity with the provisions of this Contract in all respects.
- 4. The Entity hereby covenants to pay the Contractor in consideration of the execution and completion of the Works and the remedying of defects wherein, the Contract Price or such other sum as may become payable under the provisions of this Contract at the times and in the manner prescribed by this Contract.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day and year first before written.

Binding Signature of Procuring Entity

ROBERT O. DIZON
Executive Director

(

REYNALDO O. BAYOT

Project Leader

Binding Signature of Contractor

ROMEO Q. ENANO

Authorized Managing Officer

ROSARIO L. ENANO

Witness

CERTIFIED FUNDS AVAILABLE:

OHNNY CUING

ACKNOWLEDGMENT

CITY OF INUSCITY CAVITE) S.S.

Before me, a Notary Public for and in the _______ this ______ this ______ this ______ 18 2072019, personally appeared:

NAME

I.D. NO.

DATE/PLACE ISSUED

ROBERT O. DIZON

2016002

MIRDC, Taguig

January 8, 2018

ROMEO Q. ENANO

all known to me to be the same persons who executed the foregoing instrument and they acknowledged to me that the same is their free act and deed as well as of the principal they represent.

This instrument refers to CONTRACT AGREEMENT consisting of three (3) pages, including this page in which the Acknowledgment is written, signed by the parties and their witnesses on each and every page and sealed with my notarial seal.

WITNESS MY HAND AND SEAL on the date and place above written.

Doc No. 39/

Page No. <u>079</u>;

Page No. 2/9;

Series of 2019.

ROTARY PURILIC UNTIL DECEMBER 31
FOR THE PLAYERE BETAVITE AND ITS CITIES
PTR NO 1069 20 CAVITE CHAPTER
IBP NO 1069 20 CAVITE CHAPTER
ROLL DE ATTOONEY NO 3219 A
ROLL DE ATTOONEY NO 3219 A
CIVIC STE CHAPTER
AGUINAL DO IN-WAY PALIED IV
BRUGG CITY CAVITE 4103 PHILIPPENES

Hham