

SUPPLIER'S CONTRACT

For the "Supply of Labor and Materials for the Electrical System Upgrading of MIRDC Mechanical Workshop I"

KNOW ALL MEN BY THESE PRESENTS:

This CONTRACT made and executed by and between:

METALS INDUSTRY RESEARCH AND DEVELOPMENT CENTER, an attached agency of the **DEPARTMENT OF SCIENCE AND TECHNOLOGY**, with office at Gen. Santos Avenue, Bicutan, Taguig, represented herein by its Executive Director, **ROBERT O. DIZON**, hereinafter referred to as "**MIRDC**";

--- and ---

AC TECHNICAL SERVICES, INC., a corporation duly existing and organized under and by virtue of the laws of the Republic of the Philippines, with office at AC Building 2871, Agutaya Street, Brgy. Pinagkaisahan, Makati City, represented herein by its President, Mr. **ALFREDO R. CANANANDO**, hereinafter referred to as the "**CONTRACTOR**;"

WITNESSETH:

WHEREAS, **MIRDC** conducted a negotiated bidding on February 12, 2016 in accordance with the Government Procurement Reform Act (R.A. 9184) and its Implementing Rules and Regulations and, after evaluating all the Bid proposals, determined that herein **CONTRACTOR** submitted the Single Calculated Responsive Bid;

WHEREAS, a Notice of Award was issued to the **CONTRACTOR** who has accepted the **PROJECT** under set terms and conditions and warrants itself to be competent and fully equipped with the necessary materials, manpower and equipment necessary for undertaking the **PROJECT**;

NOW, THEREFORE, for and in consideration of the foregoing premises the **PARTIES** have agreed as follows:

ARTICLE I

SCOPE OF WORK

1.1 The **CONTRACTOR** shall:

a. Supply and provide all labor, materials, tools, and equipment, including power and water, transportation and other facilities, services, and all related work for the **PROJECT**, in accordance with the issued plans, drawings, schedule, technical specifications and other related contract documents necessary to prosecute the work to completion.

2.2 In case of doubt or conflict between and among any items or provisions of the Contract Documents, and/or between and among any of the Contract Documents and this Agreement, **CONTRACTOR** shall refer the same in writing to **MIRDC** for clarification and guidance. The clarification or determination made by **MIRDC** shall be binding and conclusive upon the Parties.

2.3 The **CONTRACTOR** shall not make any changes or alteration in the plans, conditions, and specifications of the **PROJECT** without prior written approval by **MIRDC**.

2.4 The parties may, in writing, agree to any revision, alteration, or addition to the terms and conditions of this Agreement or the Contract Documents.

ARTICLE III

CONTRACT PRICE

3.1 For and in consideration of the performance and accomplishment of the **PROJECT**, **MIRDC** shall pay the **CONTRACTOR** the total amount of **SIX MILLION THREE HUNDRED FIFTY THOUSAND PESOS AND 00/100 only (Php6,350,000.00)**, subject to pertinent laws on government contracts and auditing procedures.

3.2 The Contract Price is inclusive of all duties, taxes and levies, licenses and permits payable by **CONTRACTOR** under the Contract, or for any other cause.

3.3 No changes shall be made on the Contract Price by reason of escalation in currency, the price of materials, tools, equipment, or labor arising during the course of the **PROJECT**, except under conditions specified by law. Any adjustments in Contract Price shall be done in accordance with the guidelines provided by law.

3.4 Any amount payable to the **CONTRACTOR** may be compensated against liquidated damages payable to **MIRDC** under this Agreement.

ARTICLE IV

TIME OF COMPLETION AND LIQUIDATED DAMAGES FOR DELAY

4.1 The **CONTRACTOR** shall perform and complete the **PROJECT** to the satisfaction of **MIRDC** within **ONE HUNDRED TWENTY (120) CALENDAR DAYS** reckoned from the date of receipt of the Notice to Proceed.

4.2 Time being of the essence, delay in the completion of the **PROJECT** may be excusable only if the same is due to *force majeure*, additional work approved by **MIRDC**, or for any other special circumstances as may be determined by **MIRDC**.

4.3 Should there arise any circumstance provided in 4.2 above which affects the performance of its obligations, the party concerned shall notify the other in writing setting forth such facts and circumstances within five (5) days from its occurrence. Should there be need to extend the period of compliance with its obligations, both parties shall agree on a reasonable period within which to comply with the undertaking. Any other request for extension by the **CONTRACTOR** may be granted or denied by **MIRDC** at its sole discretion.

4.5 Upon the occurrence of any circumstance of *force majeure*, the **CONTRACTOR** shall endeavor to continue in the performance of its obligations so far as reasonably practicable. In such cases, the **CONTRACTOR** shall give **MIRDC** written notice of the steps it proposes to take, including any reasonable alternative means for the performance of its obligations. The **CONTRACTOR** shall not make any such steps unless authorized in writing by **MIRDC**.

4.6 Where the **CONTRACTOR** refuses or fails to satisfactorily complete the work within the specified contract time, plus any time extension duly granted and is in default under the contract, the **CONTRACTOR** shall pay **MIRDC** liquidated damages at the rate of one-tenth of one percent of the cost of unperformed portion of the works for every day of delay. **MIRDC** may deduct liquidated damages from payments due to the **CONTRACTOR**.

4.7 In case the delay in the completion of the works exceeds a time duration equivalent to ten percent (10%) of the specified contract time plus any time extension granted to the **CONTRACTOR**, or the cumulative amount of liquidated damages reaches ten percent (10%) of the amount of this Agreement, **MIRDC** shall rescind this Agreement and forfeit the performance security, without prejudice to other courses of action and remedies open to it.

ARTICLE V

PERFORMANCE and WARRANTY SECURITY

5.1 The Performance Bond submitted by **CONTRACTOR** shall remain valid until the issuance of the Certificate of Final Acceptance. It may be released after the issuance of the Certificate of Final Acceptance subject to conditions mandated by law. It shall be in the form and amount prescribed under the Contract Documents or applicable laws, rules and regulations.

5.2 The **CONTRACTOR** shall post an additional performance security to cover any cumulative increase of more than ten percent (10%) over the original value of the contract as a result of amendments to order or change orders, extra work orders and supplemental agreements, as the case may be.

5.3 If the **CONTRACTOR** cannot complete the **PROJECT** within the period prescribed under Section 4.1, the **CONTRACTOR** shall cause the extension of the validity of the Performance Security to cover contract time extensions until final acceptance of the **PROJECT**.

5.4 Until and unless the **CONTRACTOR** shall have complied with Section 5.2 and/or 5.3 hereof, as the case may be, **MIRDC** shall withhold all payments due the **CONTRACTOR**.

5.5 The Performance Security posted in favor of **MIRDC** shall be forfeited in the event it is established that **CONTRACTOR** is in default in any of its obligations under this Agreement.

5.6 The **CONTRACTOR** shall likewise put a Warranty Security in the form and amount prescribed by law effective for one year reckoned from the date of issuance of the Certificate of Final Acceptance and shall be returned after the lapse of said one-year period.

ARTICLE VI

PAYMENTS

6.1 **MIRDC** shall, upon a written request of the **CONTRACTOR** which shall be submitted as a contract document, make an advance payment to the **CONTRACTOR** in an amount not exceeding fifteen percent (15%) of the total contract price, to be made in lump sum or, at the most, two installments according to a schedule specified in the General Conditions of Contract and other relevant Tender Documents.

6.2 The advance payment shall be made only upon the submission to and acceptance by **MIRDC** of an irrevocable standby letter of credit of equivalent value from a commercial bank, a bank guarantee or a surety bond callable upon demand, issued by a surety or insurance company duly licensed by the Insurance Commission and confirmed by **MIRDC**.

6.3 The advance payment shall be repaid by the **CONTRACTOR** by deducting fifteen percent (15%) from his periodic progress payments or in an amount equal to the percentage of the total contract price used for the advance payment until the amount of advance payment is fully applied.

6.4 **MIRDC** shall pay the **CONTRACTOR** progress payments based on billings for actual Work accomplished as verified and certified by **MIRDC** representative / Technical Working Group.

6.5 In no case shall progress billings be made more than once every thirty (30) calendar days. Materials or equipment delivered on the site but not completely put in place or used in the **PROJECT** shall **not** be included for payment.

6.6 All progress payments shall be subject to a retention fee of ten percent (10%). Such retention shall be based on the total amount due to the **CONTRACTOR** prior to any deduction and shall be retained from every progress payment until fifty percent (50%) of the value of Works, as determined by **MIRDC**, are completed. If, after fifty percent (50%) completion, the Work is satisfactorily done and on schedule, no additional retention shall be made; otherwise, the ten percent (10%) retention shall again be imposed using the rate specified therefor.

6.7 The total "retention money" shall be due for release upon final acceptance of the Work. The **CONTRACTOR** may, however, request the substitution of the retention money subject to the guidelines set forth under the Contract Documents and applicable law, rules and regulations.

6.8 In addition to the ten percent (10%) retention mentioned above, **MIRDC** reserves the right to deduct from the progress billing of the **CONTRACTOR** such amount as may be necessary to cover third party liabilities, as well as uncorrected discovered defects in the **PROJECT** in the event that the costs of such liabilities, as well as, uncorrected defects in the **PROJECT** exceed the 10% already retained by **MIRDC**.

6.9 **MIRDC** shall issue a Certificate of Final Acceptance to the **CONTRACTOR** upon satisfactory completion of the **PROJECT**. Before such certificate is issued, the **CONTRACTOR** shall submit a sworn statement certifying that all taxes due from it, and all obligations for materials used and labor employed in connection with the **PROJECT** have been fully and duly paid. Any claim submitted to **MIRDC** at any time by any party arising from this Agreement shall be sufficient reason for **MIRDC** to withhold any payment due the **CONTRACTOR**. In any event, however, before any deduction from **CONTRACTOR**'s billing or withholding of payment is made under this or the immediately preceding section, **MIRDC** shall promptly notify **CONTRACTOR**, in writing, of any such liability, defect or claim and the parties shall immediately meet in good faith to settle such issue.

6.10 No payments made by **MIRDC** shall be construed as a waiver of any claim for defects in the work, materials, or breach of obligations under this Agreement. Acceptance by the **CONTRACTOR** of final payment shall be deemed a waiver of all its claims except those previously made in writing that remain unsettled at the time of Final Acceptance.

ARTICLE VII

ASSIGNMENTS AND SUB-CONTRACTING

7.1 The **CONTRACTOR** cannot assign, transfer, pledge, sub-contract, or otherwise dispose of this Agreement or any part or interest herein without the prior written approval of **MIRDC**. Any such approval shall not relieve the **CONTRACTOR** from any liability or obligation under the law or this Agreement, nor shall it create any contractual relation between the sub-contractor, pledgee, transferee, or assignee, and **MIRDC**.

7.2 In case of sub-contracting, the **CONTRACTOR** shall submit, before Final Acceptance, a sworn statement executed by the sub-contractor attesting to the fact that the latter has been fully paid by the **CONTRACTOR** for the materials furnished and the labor performed under the sub-contract.

ARTICLE VIII
WARRANTY AND OBLIGATIONS/RESPONSIBILITIES
OF THE CONTRACTOR

8.1 The **CONTRACTOR** shall secure all pertinent permits required by any government office or agency in connection with the **PROJECT**.

8.2 The **CONTRACTOR** shall comply with all laws, rules and regulations promulgated by the government of the Republic of the Philippines, including those on labor, environment, safety and sanitation and other pertinent laws. The **CONTRACTOR** shall be solely liable for any violation of the same.

8.3 In case of pre-termination, the **CONTRACTOR**, its representatives, personnel, or sub-contractors shall voluntarily turn over the **PROJECT** to **MIRDC** and in no case shall continue occupying the premises and its surroundings. The **CONTRACTOR** hereby constitutes **MIRDC** as Attorney-in-Fact to take possession of the **PROJECT** to protect the interest of **MIRDC**. Expenses arising from the pre-termination shall be charged against the **CONTRACTOR** until the **PROJECT** is properly turned over to **MIRDC**.

8.4 The **CONTRACTOR** shall leave the work in good order upon completion.

8.5 The **CONTRACTOR** assumes full responsibility for the acts, omissions or negligence of its employees, workers, agents and those of its sub-contractors and their employees, as well as for all other persons doing work under this Agreement.

8.6 The **CONTRACTOR** shall hold **MIRDC** free and harmless from, and hereby binds and obligates itself to indemnify **MIRDC** for liabilities, losses, damages, injuries including death, claims, demands, suits, proceedings, judgments, awards, fines, penalties and all expenses of whatever kind and nature arising from and by reason of this Agreement, due to its negligence, act, omission, delay, conduct, breach of trust or non-observance or violation of this Agreement, or those of its employees, agents, representatives or sub-contractors.

ARTICLE IX
LIABILITY OF THE CONTRACTOR

9.1 Subject to additional provisions, if any, set forth in the Contract Documents, the **CONTRACTOR**'s liability under this Agreement shall be provided by the laws of the Republic of the Philippines.


ARTICLE X
CONTRACT EFFECTIVITY

10.1 Contract effectivity date shall be provided in the Notice to Proceed.

IN WITNESS WHEREOF, the parties hereto have caused this Agreement to be executed this _____ at Bicutan, Taguig City.


**METALS INDUSTRY RESEARCH
AND DEVELOPMENT CENTER**

By:



ROBERT O. DIZON
Executive Director


AC TECHNICAL SERVICES, INC.

By:



ALFREDO R. CANANANDO
President/Contractor

SIGNED IN THE PRESENCE OF:


Dr. DOMINIC S. GUEVARRA
Project Leader


JENNIFER C. MENDOZA

CERTIFIED FUNDS AVAILABLE:


JOHNNY G. QUINGCO
Accountant IV

ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
CITY OF TAGUIG CITY) S.S.

Before me a Notary Public for and in the TAGUIG CITY this
MAR 23 2016, personally appeared:

NAME	I.D. NO.	DATE/PLACE ISSUED
<u>ROBERT O. DIZON</u>	<u>2016002</u>	<u>DOST, Bicutan, Taguig City</u> <u>January 08, 2016</u>
<u>ALFREDO R. CANANANDO</u>	<u>EC0012850</u>	<u>DFA NCR EAST</u> <u>JANUARY 15, 2014</u>

All known to me to be the same persons who executed the foregoing instrument and they acknowledged to me that the same is their free act and deed as well as of the principal they represent.

This instrument refers to the Supplier's Contract consisting of nine (9) pages, including this page in which the Acknowledgment is written, signed by the parties and their witnesses on each and every page and sealed with my notarial seal.

WITNESS MY HAND AND SEAL on the date and place above written.

Doc No. 215 ;
Page No. 49 ;
Book No. 444911
Series of 2016.

ATTY. EDILBERTO F. FACINABAO
NOTARY PUBLIC for in
Taguig City, Pasig City and San Juan
Until December 31, 2016
IBP NO. 1012688-12-08-15
PTR NO. A-2780294-01-04-2016
MCLE Compliance No. IV-0022316
IBP Roll No. 29548
LC / Bldg. Gen Luna St., Tuktukan Taguig



ROBERT O. DIZON



Republic of the Philippines
Department of Science and Technology
**METALS INDUSTRY RESEARCH &
DEVELOPMENT CENTER**
Gen. Santos Ave., Bicutan, Taguig City
837-0431 to 38

TIN 100 169 945
CIS BP No. 2001192931
Date Hired January 08, 2016
Date of Birth August 06, 1969
Blood Type AB
For Emergencies Aurora Grace B. Dizon
Contact No. 817 4267
Home Address 13 Apollo Drive
Marines Village, Pasong Tamo
Quezon City

Mari G. Montejo
Secretary, DOST

MGA PAGTAKDA-LIMITATIONS

[illegible]

Passport: big / Passport:
 EC0012850

Adm ng pagpapatnang bina / valid
14 Jan 19

Legat ng pangasinonan / Holder / Signature

P<PHLCACANANDO<<ALFREDO<<<<<<<<<<<<<<<<<<<<<<<<
EC00128500PHL3911084M19D1148<<<<<<<<<<<<<<<<<08

[illegible]

NOTICE OF AWARD

March 21, 2016

Mr. ALFREDO R. CANANANDO
President
AC Technical Services, Inc.
AC Building 2871, Agutaya Street,
Brgy. Pinagkaisahan, Makati City

Dear Mr. Cananando:

You are advised that the Purchase Order for the procurement for the **"Supply of Labor and Materials for the Electrical System Upgrading of MIRDC Mechanical Workshop I"** of the Metals Industry Research and Development Center has been awarded to your firm in the amount of **Six Million Three Hundred Fifty Thousand Pesos and 00/100 (Php6,350,000.00)** only, subject to the approval of the concerned authorities.

You are therefore requested to accept the award in writing within ten (10) calendar days from receipt hereof and post a performance security according to the following schedule:

- a. Cash, Manager's check or Cashier's check – 10% of the total contract price;
- b. Bank Guarantee/ Draft/ Irrevocable Letter of Credit – 10% of the total contract price;
- c. Surety Bond, callable on demand, valid for one year, issued by the Office of the Insurance Commissioner, or any combination thereof – 30% of the total contract price.

Thank you.

Very truly yours,


ROBERT O. DIZON
Executive Director

NOTICE TO PROCEED

March 21, 2016


Mr. ALFREDO R. CACANANDO
President
AC Technical Services, Inc.
AC Building 2871, Agutaya Street,
Brgy. Pinagkaisahan, Makati City

Dear Mr. Cacanando:


The attached Contract Agreement having been approved, notice is hereby given to **AC TECHNICAL SERVICES, INC.**, that work may proceed on the project for **"Supply of Labor and Materials for the Electrical System Upgrading of MIRDC Mechanical Workshop I"**, effective after three (3) calendar days from receipt of this Notice to Proceed. Upon receipt of this notice, you are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementation Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to Metals Industry Research and Development Center.

Very truly yours,


ROBERT O. DIZON
Executive DirectorI acknowledge receipt of this Notice on APRIL 28, 2016 / (date of receipt)Name of Bidder's Representative: ALFREDO R. CACANANDOAuthorized Signature: 

The Head of the Procuring Entity or his duly authorized representative shall issue the Notice to Proceed within seven (7) calendar days from the date of the approval of the contract.

RECEIVED BY -  4-28-16
FC CACANANDO

SBAC RESOLUTION DECLARING A NEGOTIATED BIDDING

RESOLUTION NO. 2016 04

Project: "Supply of Labor and Materials for the Electrical System and Accessories for the Upgrading of MWS I"

Approved Budget for the Contract (ABC): Php6,350,000.00

Opening of Bids: February 12, 2016 at 01:00p.m.

WHEREAS, Republic Act No. 9184 provides for the modernization, standardization and regulation of the procurement activities of the government.

WHEREAS, with the prior approval of the Executive Director of MIRDC, as the Head of the procuring entity, the SBAC may, whenever justified by the conditions provided for in R.A. 9184, resort to any of the alternative methods of procurement provided for in the Implementing Rules and Regulations of R.A. No. 9184 (IRR).

WHEREAS, the Head of the Procuring Entity has approved "NEGOTIATED PROCUREMENT" as the particular alternative method of procurement for "Supply of Labor and Materials for the Electrical System and Accessories for the Upgrading of MWS I" the subject of this resolution, as per recommendation of the Special BIDS AND AWARDS COMMITTEE.

WHEREAS, Sec 53(b) of the IRR provides that "NEGOTIATED PROCUREMENT" shall be allowed *where there has been failure of bidding for the second time*.

WHEREAS, the submission and opening of bids was held on February 12, 2016 at 01:00 p.m. at the MIRDC Conference Room, 2nd Floor, Laboratories Building, MIRDC Compound, Gen. Santos Ave., Bicutan, Taguig City, where both B.P. Cruz Builders & Trading and AC Technical Services, Inc. submitted their bid proposal;

WHEREAS, the Special BIDS AND AWARDS COMMITTEE had negotiated with the Technical and Financial Proposal with the following bonafide suppliers of known qualifications:


1. AC Technical Services, Inc.;
2. B.P. CRUZ BUILDERS & TRADING;


WHEREAS, after careful evaluation of the Technical and Financial Proposal, the Special BIDS AND AWARDS COMMITTEE found out that AC Technical Services, Inc. submitted the best offer which meets MIRDC's requirements;


RESOLVED, as it is hereby resolved, pursuant to Section 53 of R.A. 9184, to award the bid to AC Technical Services, Inc.

RESOLVED FURTHER, to recommend approval of the award.


RESOLVED, at Taguig City this March 21, 2016.



Dr. DANILON N. PILAR
SBAC Chairman/MIRDC



Dr. RIO S. PAGTALUNAN
Vice Chairperson



Engr. RODNEL O. TAMAYO
SBAC Member



Engr. FRED P. LIZA
SBAC Member


Ms. LINA B. AFABLE
SBAC Member



DOMINIC S. GUEVARRA
TWG Member


JOSE B. FERRER
TWG Member


GHARRY M. BATHAN
TWG Member


VINCENT BOY E. MANABAT
TWG Member

Approved (✓) / Disapproved ()


ROBERT O. DIZON
Executive Director

Approved on _____